STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 13/ 06 I N CONTRA COSTA COUNTY I N MARTI NEZ 12/ 14/ 06
CONTRACT NUMBER 04-0C7204 AND CONCORD FROM CUWMM NGS SKYWAY CONTRACT CODE 'D '
LOCATI ON 04-CC-4-R4. 9/ R16. 8 OVERCROSSI NG TO W LLOW PASS ROAD 45 CONTRACT | TEMS

UNDERCRGOSSI NG
RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 21 FUND TOTAL HA22 14, 600, 000 TOTAL NUMBER OF WORKI NG DAYS 115
NUMBER OF Bl DDERS 5 ENG NEERS EST 12,564, 700. 00 AMOUNT UNDER 1,997,771. 00 PERCENT UNDER EST 15. 90
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 10, 566, 929. 00 5 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
B) 115 DAYS X 8700 P O BOX 2910 FAX 925 961-1925
A+B) 11, 567, 429. 00 LI VERMORE CA 94551
2 A 11, 321, 099. 70 1 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666 CC PREF CLAI MED
I NC 00238650
B) 60 DAYS X 8700 P O BOX 6227 FAX 925 687-2122
A+B) 11, 843, 099. 70 CONCORD CA 94524
3 A 10, 856, 495. 00 3 GH LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
B) 125 DAYS X 8700 525 JACOBY STREET FAX 415 454-8376
A+B) 11, 943, 995. 00 SAN RAFAEL CA 94901
4 A 12,078, 044. 00 2 GH LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
B) 110 DAYS X 8700 246 CHI LOTITI AVE FAX 707 585-1601
A+B) 13, 035, 044. 00 SANTA ROSA CA 95407
5 A 12,596, 537. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
B) 110 DAYS X 8700 P O BOX 50085 FAX 831 768-4021

A+B) 13, 553, 537. 00 WATSONVI LLE CA 95077- 5085



04- 0C7204
04- CC- 4- R4
12/ 13/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
12/ 14/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C CURBS
ELK GROVE CA

COLUMBI A ELECTRI CAL
SAN LEANDRO CA

CONTRACTORS CHEM CAL
HAYWARD CA

LI NEAR OPTI ONS
MENLO PARK CA

PENHALL COVPANY
Rl VERSI DE CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

JO NT SEAL

STRI PI NG

PORTLAND CEMENT CONCRETE GRI NDI NG



04-0C7204 Bl D245

04-CC-4-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 13/ 06 12/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS ASPHALT CONCRETE DI KE PLACEMENT
ELK GROVE CA
C C MYERS REPLACE CONCRETE PAVEMENT
RANCHO CORDOVA CA
DI VERSI FI ED CONCRETE CUTTI NG CONCRETE GRI NDI NG
SPARKS NV
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
LOCP | NSTALLATI ON REPAI R ELECTRI CAL
GRANI TE BAY CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
ROBERT BEADLES | NC TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
LODI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS | TEMS 22 AND 23 ( PARTI AL)

8940 SHELDON RD
ELK GROVE CA 95624

COLUMBI A ELECTRI C | TEMS 43 AND 44 ( PARTI AL)
1980 DAVI S ST
SAN LEANDRO CA 94577

CONTI NUED ON NEXT PAGE



04-0C7204

04- CC- 4- R4

12/ 13/ 06

Bl DDER | D

L

NAME AND ADDRESS

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

12/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Bl DDER | D

LI NEAR OPTI ONS
1 KELLY CT
MENLO PARK CA

M BUMGARNER | NC
1175 GREENVI LLE RD
LI VERMORE CA 94550

PENHALL COVPANY
RI VERSI DE CA 92507

PROFESSI ONAL CONSTRUCTI ON SERVI CES
PLEASANT HI LL CA 94523

R M HARRI S
MARTI NEZ CA 94553

ROBERT BEADLES | NC

1040 W KETTLEMAN LANE
LODI CA 95240

NAME AND ADDRESS

STRI PI NG ( PARTI AL)

METAL BEAM GUARD RAIL (PARTI AL)

| TEM 26 ( PARTI AL)

I TEMS 5, 8, 25 AND 45 (PARTI AL)

ITESM 5, 8, 13, 15, 27 THRU 32 AND 45 (PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

A C CURB
ELK GROVE CA

ABSL CONSTRUCTI ON
HAYWARD CA

C C MYERS
RANCHO CORDOVA CA
ON NEXT PAGE

ASPHALT CONCRETE DI KE

COLD PLANE ASPHALT CONCRETE

APPROACH SLAB AND CONCRETE REPLACEMENT



04-0C7204 Bl D245

04-CC-4-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

12/ 13/ 06 12/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COLUMBI A ELECTRI C ELECTRI CAL
SAN LEANDRO CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
KENTS O L O L SPREADI NG
STOCKTON CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
PENHALL COVPANY GRI ND CONCRETE
Rl VERSI DE CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS

AMERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C CURB ASPHALT CONCRETE DI KE
ELK GROVE CA
CHRI SP COVPANY STRI PE
FREMONT CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA

CONTI NUED ON NEXT PAGE



04-0C7204 Bl D245

04-CC-4-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

12/ 13/ 06 12/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LANE SAFETY TRAFFI C CONTROL
BENI Cl A CA
LOOP | NSTALLATI ON ELECTRI CAL

GRANI TE BAY CA

PENHALL COVPANY PORTLAND CEMENT CONCRETE GRI NDI NG
SAN LEANDRO CA

R E SERRANO PORTLAND CEMENT CONCRETE REPLACEMENT
MARTI NEZ CA



04-0C7204 Bl D245

04- CC- 4- R4 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 380, 000. 00 380, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 500. 00 4. 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
5 010970 TEMPORARY CONCRETE \WASHOUT ( PORTABLE) LS LUMP SUM 25, 000. 00 25, 000. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 38, 295. 00 38, 295. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 297, 000. 00 297. 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 8 2, 000. 00 16, 000. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 19 53. 00 1, 007. 00
11 150722 REMOVE PAVEMENT MARKER EA 25, 700 1. 00 25, 700. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 21, 900 6. 00 131, 400. 00
13 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 790 50. 00 39, 500. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 55, 100 5. 00 275, 500. 00
15 153223 REMOVE UNSOUND CONCRETE B 0.2 9, 500. 00 1, 900. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3, 000 60. 00 180, 000. 00
17 260210 AGGREGATE BASE ( APPROACH SLAB) VB 95 500. 00 47, 500. 00
18 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 20 950. 00 19, 000. 00
19 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 200 285. 00 627, 000. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 050 120. 00 126, 000. 00
21 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 34, 700 87. 00 3,018, 900. 00
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 230 5. 00 1, 150. 00
23 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 21, 700 5.00 108, 500. 00
24 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 77 950. 00 73, 150. 00
25 401108 REPLACE CONCRETE PAVEMENT VB 530 820. 00 434, 600. 00
(RAPI D STRENGTH CONCRETE)
26 (S) 420201 GRI ND EXI STI NG CONCRETE MR 228, 000 7.25 1, 653, 000. 00
PAVENENT
27 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 940 1, 350. 00 1, 269, 000. 00
(TYPE R)
28 510800 PAVI NG NOTCH EXTENSI ON VB 27 8, 300. 00 224, 100. 00
29 511118 CLEAN EXPANSI ON JO NT M 175 75. 00 13, 125. 00
30 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 0.2 8, 500. 00 1, 700. 00
31 (S) 519117 JONT SEAL (MR 30 M) M 460 147. 00 67, 620. 00
32 (S) 519142 JONT SEAL (MR 40 M) M 67 185. 00 12, 395. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 74 215. 00 15, 910. 00
34 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2, 500. 00 7.500. 00



04-0C7204 Bl D245

04- CC- 4- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 13/ 06 12/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 770 45. 00 34, 650. 00
36 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100, 000 1. 00 100, 000. 00
37 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 7, 950 2.00 15, 900. 00
38 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 230 1. 00 1, 230. 00
(BROKEN 5.18 M- 2.14 M
39 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16, 400 2. 00 32, 800. 00
40 (S) 850103 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 5, 500 4.00 22, 000. 00
TYPE ©
41 (S) 850104 PAVEMENT MARKER ( REFLECTI VE- SPECI AL EA 3, 800 4.00 15, 200. 00
TYPE H)
42 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 32 4.00 128. 00
TYPE C)
43 (S) 039241 LOOP DETECTOR REPLACEMENT LS LUMP SUM 66, 069. 00 66, 069. 00
( TRAFFI C MONI TORI NG STATI ON)
44 (S) 039242 LOOP DETECTOR REPLACEMENT LS LUMP SUM 63, 000. 00 63, 000. 00
( TRAFFI C SI GNAL)
45 999990 MOBI LI ZATI ON LS LUMP SUM 1, 040, 000. 00 1, 040, 000. 00
A) 10, 566, 929. 00

B) 11 DAYS X 8700

A+B) 11, 567, 429. 00



04-0C7204 Bl D245

04-CC-4-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
12/ 13/ 06 12/ 14/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 500. 00 500. 00

2 176, 535. 00 176535. 00 119, 000. 00 119000. 00 440, 000. 00 440000. 00 865, 000. 00 865000. 00

3 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00

4 1, 958. 00 1958. 00 2,500. 00 2500. 00 40, 000. 00 40000. 00 1, 000. 00 1000. 00

5 7,875.00 7875. 00 17, 000. 00 17000. 00 7,500. 00 7500. 00 5, 000. 00 5000. 00

6 24,150. 00 24150. 00 450. 00 450. 00 6, 000. 00 6000. 00 5, 000. 00 5000. 00

7 25, 204. 20 25204. 20 40, 000. 00 40000. 00 38, 295. 00 38295. 00 40, 000. 00 40000. 00

8 441, 000. 00 441000. 00 194, 000. 00 194000. 00 415, 000. 00 415000. 00 70, 000. 00 70000. 00

9 1,537.00 12296. 00 10, 000. 00 80000. 00 6, 400. 00 51200. 00 2,500. 00 20000. 00
10 55. 65 1057. 35 53. 00 1007. 00 53. 00 1007. 00 53. 00 1007. 00
11 2.35 60395. 00 .50 12850. 00 1.00 25700. 00 1.00 25700. 00
12 2.00 43800. 00 3. 00 65700. 00 1.70 37230. 00 5.00 109500. 00
13 21.00 16590. 00 12. 00 9480. 00 14. 20 11218. 00 6. 00 4740. 00
14 3.85 212135. 00 7.85 432535. 00 6. 10 336110. 00 6. 00 330600. 00
15 6, 300. 00 1260. 00 17, 500. 00 3500. 00 6, 000. 00 1200. 00 6, 000. 00 1200. 00
16 19. 20 57600. 00 43. 00 129000. 00 55. 00 165000. 00 45. 00 135000. 00
17 210. 00 19950. 00 175. 00 16625. 00 200. 00 19000. 00 200. 00 19000. 00
18 617.50 12350. 00 1, 000. 00 20000. 00 1, 200. 00 24000. 00 1, 000. 00 20000. 00
19 249. 00 547800. 00 385. 00 847000. 00 285. 00 627000. 00 325. 00 715000. 00
20 94.10 98805. 00 75. 00 78750. 00 95. 00 99750. 00 85. 00 89250. 00
21 102. 00 3539400. 00 107. 00 3712900. 00 122. 00 4233400. 00 117.00 4059900. 00
22 4.20 966. 00 60. 00 13800. 00 5.40 1242. 00 4.50 1035. 00
23 4.20 91140. 00 6.75 146475. 00 5. 40 117180. 00 4.50 97650. 00
24 1, 080. 00 83160. 00 575. 00 44275. 00 400. 00 30800. 00 1, 200. 00 92400. 00
25 1, 050. 00 556500. 00 870. 00 461100. 00 1, 000. 00 530000. 00 1, 000. 00 530000. 00
26 8. 90 2029200. 00 7.60 1732800. 00 8. 00 1824000. 00 8. 00 1824000. 00
27 1,575.00 1480500. 00 1,130. 00 1062200. 00 1, 500. 00 1410000. 00 1, 700. 00 1598000. 00
28 5, 040. 00 136080. 00 5, 000. 00 135000. 00 4,800. 00 129600. 00 4,800. 00 129600. 00
29 42.00 7350. 00 70. 00 12250. 00 40. 00 7000. 00 40. 00 7000. 00
30 10, 500. 00 2100. 00 18, 000. 00 3600. 00 10, 000. 00 2000. 00 10, 000. 00 2000. 00
31 183. 75 84525. 00 142. 00 65320. 00 175. 00 80500. 00 175. 00 80500. 00
32 183. 75 12311. 25 180. 00 12060. 00 175. 00 11725. 00 175. 00 11725. 00
33 225.75 16705. 50 215. 00 15910. 00 215. 00 15910. 00 215. 00 15910. 00
34 2,625.00 7875. 00 2,500. 00 7500. 00 2,500. 00 7500. 00 2,500. 00 7500. 00
35 47. 25 36382. 50 45. 00 34650. 00 45. 00 34650. 00 75. 00 57750. 00
36 . 96 96000. 00 .90 90000. 00 .90 90000. 00 2.00 200000. 00
37 2.10 16695. 00 2.00 15900. 00 2.00 15900. 00 5. 00 39750. 00
38 1.05 1291. 50 1.00 1230. 00 1.00 1230. 00 2.00 2460. 00
39 2.10 34440. 00 2.00 32800. 00 2.00 32800. 00 3.00 49200. 00




| TEM

40
41
42
43
44
45

TOT

04-0C7204
04-CC-4-R4 SUMMARY OF REMA/
12/ 13/ 06
SECOND THI RD
BI D AMOUNT BI D AMOUNT
4.20 23100. 00 4.00 22000. 00
4.20 15960. 00 4.00 15200. 00
4.20 134. 40 4.00 128. 00
69, 373. 00 69373. 00 71, 000. 00 71000. 00
66, 150. 00 66150. 00 68, 000. 00 68000. 00
1, 142, 000. 00 1142000. 00 1, 000, 000. 00 1000000. 00
A 11, 321, 099. 70 A) 10, 856, 495. 00
B) 60 DAYS X 8700 B) 125 DAYS X 8700
A+B) 11, 843, 099. 70 A+B) 11, 943, 995. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
4.00 22000. 00
4.00 15200. 00
4.00 128. 00
81, 069. 00 81069. 00
78, 000. 00 78000. 00
950, 000. 00 950000. 00
A 12,078, 044. 00
B) 110 DAYS X 8700
A+B) 13, 035, 044. 00

Bl D245

PAGE 10
12/ 14/ 06
FI FTH
Bl D AMOUNT
5. 00 27500. 00
5. 00 19000. 00
5. 00 160. 00
40, 000. 00 40000. 00
40, 000. 00 40000. 00
1, 200, 000. 00 1200000. 00
A) 12, 596, 537. 00
B) 110 DAYS X 8700
A+B) 13, 553, 537. 00



